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11-SD-5, 8, 15, 78, 94, 125, 805-var 
11-276104 
ACNH-X073(082) 
Addendum No. 7 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY AT 
VARIOUS LOCATIONS. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on October 25, 2007. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the 

Proposal and Contract. 
 
Project Plan Sheets 4, 15, 16, 17, 18, 19, 20, 69 are revised.  Half-sized copies of the revised sheets are attached for 

substitution for the like-numbered sheets. 
 
In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the last sentence of the third 

paragraph is revised as follows: 
 

"Bids in which the number of working days bid for completion of the work, except plant establishment, 
exceed 180 will be considered non-responsive and will be rejected." 
 
In the Special Provisions, Section 4," BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 

DAMAGES," the third, fourth and sixth paragraphs are revised as follows: 
 

"The Contractor shall pay to the State of California the sum of $11,500.00 per day for each day's delay 
in finishing the work, except plant establishment work, in excess of the number of working days bid and 
until work requiring closure of lanes or shoulders on State Highway Route 5, 8, 15, 78, 94, 125, 805 is 
complete. 

The Contractor shall pay to the State of California the sum of $5,500 per day for each day's delay in 
finishing the work, except plant establishment work, in excess of the number of working days bid if no 
further lane or shoulder closures are required on State Highway Route 5, 8, 15, 78, 94, 125, 805 to 
complete the work. 

In no case will liquidated damages of more than $11,500.00 per day be assessed." 
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In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," the second paragraph is revised as follows: 
 

"Information available for inspection at the District Office is as follows: 
 

A.  Cross sections. 
 

Cross sections are available in electronic copy. 
The District Office in which the work is situated is located at 4050 Taylor Street, San Diego, 

California 92110." 
 
In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the fourteenth paragraph is revised as follows: 
 

"When slag aggregate is used for imported borrow, a layer of not less than 300 mm of topsoil, 
measured after compaction, shall be placed over the slag aggregate in areas where highway planting is to be 
performed.  In other areas, slag aggregate used for embankment construction shall not be placed within 
0.46-m of finished slope lines, measured normal to the plane of the slope.  Full compensation for furnishing 
and placing topsoil and cover, as provided herein, shall be considered as included in the contract price paid 
per cubic meter for imported borrow and no additional compensation will be allowed therefor." 
 
In the Special Provisions, Section 10-1.26, "EARTHWORK," the following paragraph is added after the third paragraph: 
 

"The portion of imported borrow placed within 1.5 m of the finished grade shall have a Resistance 
(R-Value) of not less than 10." 
 
In the Special Provisions, Section 10-1.26, "EARTHWORK," the following paragraph is added after the fourth 

paragraph: 
 

"Imported borrow shall be mineral material including rock, sand, gravel, or earth.  The Contractor shall 
not use man-made refuse in imported borrow including: 
 

A. Portland cement concrete,  
B. Asphalt concrete,  
C. Material planed from roadway surfaces,  
D. Residue from grooving or grinding operations,  
E. Metal,  
F. Rubber,  
G. Mixed debris,  
H. Rubble" 

 
In the Special Provisions, Section 10-1.26, "EARTHWORK," the following paragraph is added after the last paragraph: 
 

"Imported borrow will be measured and paid for by the cubic meter and the quantity to be paid for will 
be computed in the following manner: 
 

A. The total quantity of embankment will be computed in conformance with the 
 provisions for roadway excavation in Section 19-2.08, "Measurement," of the 
 Standard Specifications, on the basis of the planned or authorized cross sections for 
 embankments, with the ground line, as established by the original cross sections, 
 considered as zero. 
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B. The quantities of roadway excavation, which have been used in the embankment, 

 will be adjusted by multiplying by a grading factor to be determined in the field by 
 the Engineer.  No further adjustment will be made in the event that the grading factor 
 determined by the Engineer does not equal the actual grading factor. 

C. The Contractor may propose a plan whereby the Contractor would be paid on the 
 basis of measured settlement in lieu of the allowance specified above.  The proposal 
 shall include complete details of the subsidence-measuring devices and a detailed 
 plan of each installation.  If the proposed plan is approved by the Engineer, the 
 Contractor, at the Contractor's expense, shall provide, install and maintain the 
 subsidence-measuring devices.  The Engineer will take necessary readings to 
 determine the progress of subsidence, if any, and the Contractor shall provide 
 necessary assistance to make the readings. 

D. Installed devices which are determined by the Engineer to have been damaged will 
 be used for the determination of subsidence for the area the devices represent in the 
 pattern of approved installations.  The subsidence of the area represented by that 
 installation shall be considered zero, regardless of the subsidence measured at other 
 installations. 

E. The volumes required as a result of subsidence will be computed by the average-end-
 area method from the original measurements and the final measurements, including 
 zero subsidence at all points and for all areas as provided herein.  It shall be 
 understood and agreed that the subsidence at the point of intersection of the side 
 slopes (and end slopes at structures) with the ground line as established by the 
 original cross sections shall be considered as zero.  Unless otherwise agreed to by the 
 Engineer, the subsidence shall be considered as zero at the points on the cross 
 sections 15 m beyond the beginning and ending of the instrumented area.  The 
 computed volumes for such subsidence will be added to the quantities of 
 embankment measured as specified herein. 

F. Detachable elements of the subsidence-measuring devices which can be salvaged 
 without damage to the work shall remain the property of the Contractor and shall be 
 removed from the highway right of way after final measurements are made." 
 

In the Proposal and Contract, the Engineer’s Estimate Item 22 is revised, Items 53, 54 are added and Item 52 is deleted 
as attached. 

 
To Proposal and Contract book holders: 
 

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5 and 
5A of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 160101 CLEARING AND GRUBBING  LS LUMP SUM LUMP SUM  

 22 190101 ROADWAY EXCAVATION  M3 770   

 23 190110 LEAD COMPLIANCE PLAN  LS LUMP SUM LUMP SUM  

 24 
(S) 

200001 HIGHWAY PLANTING  LS LUMP SUM LUMP SUM  

 25 
(S) 

204099 PLANT ESTABLISHMENT WORK  LS LUMP SUM LUMP SUM  

 26 
(S) 

208000 IRRIGATION SYSTEM  LS LUMP SUM LUMP SUM  

 27 208909 EXTEND 200 MM CONDUIT  M 9   

 28 260201 CLASS 2 AGGREGATE BASE  M3 1010   

 29 390101 ASPHALT CONCRETE  TONN 11   

 30 394001 PLACE ASPHALT CONCRETE DIKE  M 44   

 31 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA) 

M2 59   

 32 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)  

M3 16   

 33 
(S) 

011141 PREPARE AND PAINT CONCRETE 
BARRIER (TYPE K) 

M2 1860   

 34 
(F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 1070   

 35 
(S) 

832001 METAL BEAM GUARD RAILING  M 16   

 36 833080 CONCRETE BARRIER (TYPE K)  M 1070   

 37 
(S) 

839301 SINGLE THRIE BEAM BARRIER  M 310   

 38 
(S) 

839540 TRANSITION RAILING (TYPE STB)  EA 1   

 39 
(S) 

839541 TRANSITION RAILING (TYPE WB)  EA 2   

 40 
(S) 

839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM  

EA 2   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 
(S) 

839604 CRASH CUSHION (REACT 9CBB)  EA 7   

 42 
(S) 

839605 CRASH CUSHION (REACT 9SCBS)  EA 4   

 43 
(S) 

011142 CRASH CUSHION (REACT 4CBB)  EA 3   

 44 011143 CONCRETE BARRIER (TYPE 60 MOD) M 5130   

 45 839701 CONCRETE BARRIER (TYPE 60)  M 1330   

 46 839703 CONCRETE BARRIER (TYPE 60C)  M 240   

 47 839710 CONCRETE BARRIER (TYPE 60S)  M 67   

 48 839723 CONCRETE BARRIER (TYPE 732B)  M 24   

 49 
(S) 

861088 MODIFY RAMP METERING SYSTEM  LS LUMP SUM LUMP SUM  

 50 
(S) 

861511 MODIFY LIGHTING (LOCATION 1)  LS LUMP SUM LUMP SUM  

 51 
(S) 

011144 MODIFY LIGHTING (LOCATION 15)  LS LUMP SUM LUMP SUM  

 52 BLANK      

 53 198001 IMPORTED BORROW M3 1570   

 54 999990 MOBILIZATION  LS LUMP SUM LUMP SUM  
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TOTAL BID (A): =  
 

 TOTAL BID (B): 
$11,500.00 X ____________________ =

 

(Cost Per Day) (Enter Working Days Bid) 
   (Not To Exceed 180 Days) 

 

 
TOTAL BASIS FOR COMPARISON 
OF BIDS:     (A + B): 

 
 
=
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